



ADDENDUM NO. 1 – RFQ for Construction Manager at Risk Services

Project:	St. Clairsville Public Library Phase 1 Library Renovation Project	Project Number:	2025-019
Location:	108 W. Main Street St. Clairsville, Ohio 43950	Date Prepared:	28 April 2025
Owner:	St. Clairsville Public Library Board of Trustees	Bid Package:	CMR RFQ
		Distributed to:	Registered CMR Firms

NOTE: The following changes are hereby made to the Request for Qualifications for Construction Manager at Risk Services for the St. Clairsville Public Library Phase 1 Library Renovation Project.

GENERAL INFORMATION:

1. The St. Clairsville Public Library Board of Trustees determined that it is in the best interest of the Library to cancel the RFQ process for selection of Construction Manager at Risk Services in connection with the Phase 1 Library Renovation Project. Therefore, the Library is canceling the Request for Qualifications, dated 31 March 2025, and will not be accepting Statements of Qualifications from interested firms on May 2, 2025.
2. It is anticipated that the Library may seek bids from General Contractors for the Phase 1 Library Renovation Project later this year.

Distribution: CMR Firms Registered with the Library

Prepared by: NTW

End of Addendum

G:\2025\2025-019 St. Clairsville Public Library Building Renovation\B Genrl_Basic Serv\B25 Construction Manager Procurement\RFQ Addendum\2025 04 28_Addendum No 01_ CMR RFQ_STCPL Building Renovation Project.docx